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I.  DESCRIPTION





1.1  Introduction





Mountain Home AFB (MHAFB) has a need for an electronic hazardous waste tracking system tailored to their mission.  The system will be used to track hazardous materials from arrival, through handling and onto disposal.  Similiar systems are in use at several larger Air Force installations.  To limit costs, the base wants only to include essential elements in their system.





1.2  Scope





This Statement of Work outlines the requirements necessary to develop an electronic tracking system for use in tracking hazardous waste drums.   





1.3  Applicable Documents





1.3.1  References.  Requirements of the work to be performed at MHAFB are obtained from the following Federal and Air Force (AF) regulations and guidance documents.





-	AFR 19-11, Air Force Hazardous Waste Management Policy, June 1991.





1.4  Tasks





1.4.1  MHAFB Site Visit.  The contractor shall review the existing MHAFB hazardous waste management system to include records, procedures, and waste streams.  The contractor shall prepare a list of software requirements for a "real-time" waste management tracking system for MHAFB.  





1.4.2  Coordination of Effort.  The contractor shall visit Hill AFB and review the Hill AFB waste management tracking system.  This visit has been coordinated with Hill AFB waste management personnel.  The contractor shall prepare a brief letter report outlining the system's capabilities, advantages, and disadvantages. The contractor shall contact HQ ACC/CEV to determine if other similar systems are in use or planned.  





1.4.3  MHAFB System.  The contractor shall meet with the MHAFB POC to evaluate the Hill AFB letter report.  The contractor shall make minor modifications as necessary to adapt the Hill AFB system to meet the MHAFB needs.  The contractor shall briefly summarize his plan for a MHAFB waste tracking system and submit it for approval to the base POC.  





1.4.4  System Installation.  Upon receipt of approval, the contractor shall secure and install software and necessary hardware including two data loggers or mini-notebooks and bar code readers to implement the data management system using MHAFB personal computers.  The contractor will test the software and provide three days of on-site training as well as on-call phone support services for ninety (90) days.





1.6  Miscellaneous Requirements





1.6.1  Meetings.  A maximum of two contractor personnel shall attend a kick-off meeting.  The time and place of the kick-off meeting shall be determined by the Base POC. 





II.  SITE LOCATION





Mountain Home AFB, ID





III.  BASE SUPPORT





NONE





IV.  GOVERNMENT FURNISHED PROPERTY





NONE





V.  GOVERNMENT POINTS OF CONTACT


AL POC					


Col. James Montgomery					


AL/OEBQ					


2402 E. Drive 							


Brooks AFB, Texas  78235		


DSN:      240-3305			


COMM: 210/536-3305			


FAX:  210/536-3945			





MHAFB POC-Waste and Tracking  


Lt Rodney Momom


1030 Liberator St.


Mountain Home AFB, ID 83648-5426


DSN :      857-2750


COMM:  208/828-2750 


FAX :  208/828-2194       


   





6.	DELIVERABLES





6.1 Documents.  In addition to sequence numbers 1 and 5 listed to attachment 1 to the basic contract, which apply to all orders, the sequence numbers and dates below are applicable to this order:





Seq.			para 	Block 10	Block11 	Block12  	Block13	Block 14 





4 Req List       1.4.1    OTIME      44DAC       55DAC       NA          2a


4 Ltr Rpt        1.4.2    OTIME      59DAC       60DAC       NA          2a


4 Plan           1.4.3    OTIME      79DAC       80DAC       NA          2a





a)  1 copy to AL POC and remaining to MHAFB POC.
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