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STATEMENT OF WORK

for

Environmental Business Plans, EPCRA Reporting and Risk Management Plans Support for Vandenberg AFB CA

1. introduction

This statement of work (SOW) defines requirements for services for the  environmental programs and projects as assigned and in accordance with applicable regulatory guidance.  Place of performance shall be at Vandenberg AFB, CA.

The 30th Space Wing (30 SW), United States Air Force (USAF) Space Command, mission is to:

a)  Conduct and support space and missile launches 

b)  Operate the Western range 

c)  Respond to worldwide contingencies 

d)  Host the Vandenberg Air Force Base (AFB) community 

The 30 SW is a designated major range test facility base in support of the Department of Defense (DoD), National Aeronautic and Space Administration (NASA), commercial space launch, and other launch, orbital tracking and similar test programs.  The Contractor can expect to interface with and provide support for, numerous organizations as directed by the USAF.  These may include base contractors, tenant contractors, foreign companies, non-USAF government agencies, and commercial operators.  Environmental programs for the 30 SW at Vandenberg AFB are managed by the Environmental Office, 30 CES/CEV.

1.1 scope

The Contractor shall furnish the personnel, services, equipment, materials, facilities and other requirements necessary for, or incidental to, the performance of work set forth herein. Primary technical services shall be performed by individuals performing professional services that are licensed members of architectural and engineering professions and individuals in their employ, including those who are recognized as technical consultants in their respective field.  The Contractor shall be knowledgeable of and comply with all applicable federal, state, local laws, Air Force Instructions, regulations, and requirements regarding environmental protection .  This Task Order (TO) will consist of the following types of services:

1.1.1 Title I Services.  Not Used.  
1.1.2 Title II Services.  Not Used.

1.1.3 Other Environmental A-E Services.

The Contractor shall maintain and prepare Environmental/Hazardous Material Business Plans for activities at Vandenberg AFB.  The Contractor shall maintain existing Business Plans (BPs) prepared for base facilities, provide updates to the plans when called for, and provide new BPs if the need arises.  BPs will be prepared by the contractor based on information provided by the Tenant Organizations, VAFB Contractors and VAFB Blue Suit Operations requiring the updates or changes to the BP.   

The Contractor shall collect data and prepare the Toxic Release Inventory (TRI) Annual report for CY2000 activities at Vandenberg AFB as required under the Emergency Planning and Community Right-to-Know Act (EPCRA) and 40 CFR 372.85.

The Contractor shall support the VAFB Risk Management Program by providing technical expertise, program audits, inspections and meetings support, implementation of corrective measures, preparing Program briefings and updating VAFB Risk Management Program documents and plans as stated herein.  

2. APPLICABLE DOCUMENTS

Comply with all applicable (1) federal, state, and local environmental statutes, instructions, manuals, handbooks, regulations, guidance, policy letters, and rules (including all changes and amendments), and (2) Presidential Executive Orders, in effect on the date of issuance of this TO.  In addition, the contractor shall refer to the AFCEE Technical Services Quality Assurance Program, Guidance for Contract Deliverables (GCD), current version, unless previous version is specified in the task order.  This GCD is a reference document to be used in the generation of contract deliverables.  In addition, the following are applicable:

· AFI 23-204, Organizational Fuel Tanks

· California Health and Safety Code, current version.
·  Environmental Protection Agency (EPA) Toxic Chemical Release Inventory Reporting Forms and Instructions – Revised 1998 Version

· EPCRA Section 313 Questions & Answers (1998 Version)

· Common Synonyms for Chemicals Listed Under Section 313 EPCRA

· Executive Order 12856:  Federal Compliance with Right-to-Know Laws, Mar 1995

· Executive Order 13148: Greening the Government Through Leadership in Environmental Management

· Guidance for Implementing EO 12856, Mar 1995 and Subsequent Issued Policies

· Code for Federal Regulations Parts 300-399, Jul 1 1998

· AFI 32-7080, Pollution Prevention Program

· AFI 32-4002, Hazardous Material Emergency Planning and Response Program

· CY 1997 EPCRA Form “R” Report, VAFB, Jul 1998

· Comprehensive Reporting Rationale:  Federal Facility (Part of a Facility), June 1998

· 30 CES/CEV Correspondence 1998, 1999, 2000, 2001

· VAFB HAZMART Report 1998, 1999, 2000, 2001

· 40 CFR 68, Chemical Accident Prevention Provisions

· 19 CCR Chapter 4.5, California Accidental Release Prevention Program

3. ADMINISTRATIVE AND MANAGERIAL REQUIREMENTS

Perform management and planning functions, as well as performance measurement and cost status reporting, during the course of this effort as specified in each TO.

3.1 meetings and conferences

3.1.1 Post Award Meeting/Teleconference.

After the issuance of this TO, attend a post award meeting/teleconference at the location specified by the Vandenberg AFB (VAFB) Point of Contact (POC).  The purpose of the meeting shall be to become familiar with the work requirements, information, and/or site-specific data addressed under this TO.  (CDRL B001, B002, B003)

3.1.2 Progress Meetings.

Attend progress meetings with the VAFB representative(s) as required by the VAFB POC, but no more than weekly and no less than monthly.  In addition, the contractor will support the Vandenberg AFB Hazardous Material Risk Management Program by attending and supporting the meetings of the Hazardous Material Management Program (HMMP) Team and the Process Safety Management Program Team (PSMP) and other Air Force staff personnel.  (CDRL B001, B002, B003) 

3.1.3 Not Used.  

3.1.4 Attend Public Meetings and Hearings.    

Present technical information and provide logistical support (e.g., preparation of handouts, report(s), recordings, verbatim transcripts, slides, or synopsis of the meetings/hearings) for events and/or meetings in support of the Government’s position.  Anticipate 3 events. (CDRL B001, B002, B003)   

3.2 regulatory/ professional interface

Assist in the application of general and site specific regulatory requirements that pertain to assigned VAFB projects and maintain currency with changing DOD, Federal, State, local, and host nation statutes and regulations as follows:
3.2.1 Reserved.  

3.2.2 Reserved.  

3.2.3 Interpretation.

Assist VAFB with the review and interpretation of new statutory and regulatory requirements in support of the Hazardous Material Management Program Team, as specified in para 4.3.3 and 4.3.21.  Make recommendations for VAFB Hazardous Materials programs, facility planning and environmental policy integration as it applies to this TO.  (CDRL A002)
3.3 special notification

3.3.1 Health Risks.

Immediately report to the Contracting Officer and the Contracting Officer Representative (COR), via telephone or e-mail pursuant to TOs any issues or incidents which may indicate potential imminent risk to contracted, federal, or host nation personnel, or the public at large or the environment.  Following the telephone or e-mail notification, a written notice with supporting documentation shall be prepared and delivered within three (3) working days to the Contracting Officer.  Upon request of the Contracting Officer , or their COR,  provide pertinent raw laboratory data within three (3) weeks of the telephone or e-mail notification, documenting the concern and risk.  (CDRL A003)

3.3.2 Identification and Change of Critical Contractor Personnel.

Submit an organizational chart displaying key personnel involved in the effort and their respective labor categories as specified in each TO.  Notify the COR of all professional personnel to work on specific tasks under the task order.  Obtain COR approval of any proposed changes in project personnel along with the steps taken/proposed to ensure there are no impacts to the schedule or costs associated with individual tasks.  Identify to the COR all subcontractors to be used under task orders issued pursuant to this SOW, prior to contract and work being initiated.  Provide to the COR subcontractor qualifications prior to contract utilization.  (CDRL A004)

3.3.3 Not Used.  

3.4 not used.  

3.5 work site requirements

3.5.1 Safety Requirements.

Responsible for protecting the lives and health of employees and other persons; preventing damage to property, materials, supplies, and equipment, avoiding work interruptions and complying with OSHA safety and health regulations and Base safety office requirements.  

3.5.2 Work-Site Maintenance.

The work-site shall be maintained to present an orderly appearance and to maximize work efficiency.  Before completing the work at each sampling site, remove, from the work premises, any rubbish, tools, equipment, and materials that are not property of the Government.  Upon completing the work, leave the area clean, neat, orderly, and return work site(s) to the original condition.

3.5.3 Not Used.  

3.5.4 Storage.

Responsible for security and weatherproofing of stored material and equipment.  Equipment or materials used in the work, requiring storage on the installation, shall be placed at site(s) designated by the installation POC.  

3.5.5 Site Access Badges.

Responsible for obtaining and monitoring assigned (used by his/her own staff) security badges used during the duration of this contract.  All security badges or passes shall be returned to 30 SPS/SFAP upon expiration of the badge, upon completion of this TO, or when possession of the badge is no longer necessary. 

3.5.6 Not Used.  

3.6 work breakdown structure

As specified in the basic SOW.  

3.7 management, planning, and reporting requirements

Plan project activities, including the development, implementation, and maintenance of project schedules, events, status of resources, report(s) on the activities and progress toward accomplishing project objectives, and document for Government review and approval the results of the project efforts for each TO.

3.7.1 – 3.7.3  Not Used.    

3.7.2 Contractor’s Progress, Status, and Management Report.

Prepare and submit a Contractor’s Progress, Status, and Management Report (CPSMR).  The CPSMR shall be used to review and evaluate the overall progress of the project, along with any existing or potential problem areas.  The CPSMR shall include a summary of the events that occurred during the reporting period, discussion of performance, identification of problems, proposed solutions, corrective actions taken, and outstanding issues.  (CDRL B011)

3.7.3 Not Used.   


3.7.4 Not Used.  

4. WORK TASKS

Perform work as specified in each TO.  Multi-disciplinary technical capabilities may be required.  Services to be performed include support to establish environmental programs, or for continuation of an existing program, including documentation to support funding and execution.  

4.1 not used.  

4.2 not used.  

4.3 studies and services

Provide all labor, materials, and services necessary to deliver, for government review and approval, those studies and services that support environmental programs and projects at locations of interest to the Government.  These activities include:

4.3.1 – 4.3.2  Not used.  

4.3.3  Environmental Performance Support.  
The contractor shall support the Vandenberg AFB Hazardous Material Risk Management Program by providing quarterly training on changes in federal, California, and Air Force requirements pertaining to hazardous material management at Environmental Working Group meetings to interested base personnel.  In particular, the contractor will provide training to Fire Department personnel responsible for conducting triennial inspections of facilities to validate Business Plans and/or Disclaimers.  (CDRL B015)

4.3.4 – 4.3.20  Not Used.  

4.3.1 Hazardous Material Management.

The Contractor shall perform technical activities and analyses in support of requirements to comply with the hazardous material management program as follows. 

4.3.21.1  Hazardous Material Management Business Plans. 

In lieu of submitting Tier I and Tier II reports as defined by EPCRA, Vandenberg AFB complies with both federal and California hazardous material reporting requirements by preparing Business Plan per Chapter 6.95 of the California Health and Safety Code.  Accordingly, Vandenberg AFB must ensure that all required facility Business Plans are correctly prepared and filed with the base Fire Department, and that the Business Plans are updated and/or re-certified annually or upon any significant change in hazardous material storage or usage at covered facilities.  Essential to maintaining an internally coherent and consistent hazardous material management program, Business Plans must correlate with the base’s AST/UST Inventory as required by AFI 23-204, paragraph 3.6.2, and with base Real Estate listings.  Recent experience has shown that owners and operators of base facilities are not uniformly familiar with federal, state, and Air Force hazardous material reporting requirements and require assistance in the preparation of Business Plans and associated Disclaimers.  Primary Tasks are:

· Review BP submissions and provide update assistance to any facility owner or operator who requests it.  

· Confirm and Reconcile AST / UST Inventory with BPs

· Reconcile BPs with Base Real Estate Listings.

· Maintain and update the BP and AST/UST Electronic Database

· Support the HMMP.   

4.3.21.1.1  Annual Preparation, Update, and Re-certification of Business Plans.  

The contractor will provide assistance to any facility owner/operator who requests it with the preparation, update or re-certification of Business Plans and associated disclaimers.  Specifically, the contractor will prepare a correct and legally sufficient Business Plan for any owner/operator who presents adequate information regarding hazardous material inventories at a covered facility, associated Material Safety Data Sheets, emergency contact personnel, facility emergency response procedures and equipment, the employee training program, facility maps and grid coordinates, and business identification.  The contractor will prepare an electronic copy of the Business Plan and/or Disclaimer for input into the Fire Department’s electronic database and three hard copies, one each for submittal to Santa Barbara County Fire Protection Services, for the facility file, and for the base Fire Department.  Similar assistance will be provided to any facility owner/operator who must update a Business Plan or Disclaimer due to a change in conditions or for annual re-certification.  Required information from facility owners/operators will normally be provided to the contractor by 30 September of each year; in turn, the contractor will ensure that Business Plans and/or disclaimers are prepared in time for submittal to Santa Barbara County by 31 December.  The contractor will also review Business Plans and/or Disclaimers prepared by the owner/operator for completeness and accuracy.  At the owner/operator’s discretion, inadequate submittals will be either returned to the owner/operator for correction or corrected by the contractor.  This effort will be scoped for the preparation of up to 350 Business Plans and 700 Disclaimers.  (CDRL A013A)

4.3.21.1.2   Confirm and Reconcile AST/UST Inventory with Business Plans.  

The Contractor shall maintain an inventory of all ASTs and USTs as noted in para 4.3.23.   

4.3.21.1.3  Reconciliation of Business Plans with Base Real Estate Listing.  

On a quarterly basis, the contractor will reconcile the base Business Plan database with the current base Real Estate Listing to be provided to the contractor.  The contractor will ensure that a current Business Plan and/or Disclaimer is on file for all covered facilities on Vandenberg AFB, including all propane tanks, covered electrical substations and transformers, and facilities under the control and operation of tenant units.  

4.3.21.1.4  Maintain Business Plan and AST/UST Inventory Electronic Database.

The contractor will provide required support to the Fire Department and the Environmental Flight to maintain the Business Plan database.  Specifically, the contractor will quarterly upload the updated Business Plans onto designated Fire Department and Environmental Flight computers.  Additionally, the contractor will provide the electronic input and any required support to upload revised Business Plan data and updated AST/UST inventory data.  

4.3.21.1.5  Support the Hazardous Material Risk Management Program.  

The contractor will support the Vandenberg AFB Hazardous Material Risk Management Program by attending and supporting the meetings of the Hazardous Material Management Program (HMMP) Team and the Process Safety Management Program (PSMP) as specified in para 3.1.2, effecting an annual review and update of the Hazardous Material Management Plan and the Hazardous Material Emergency Response Plan, and providing quarterly training as specified in para 4.3.3.  The contractor will support the Fire Department in performing the triennial inspections of designated base facilities to confirm the correctness of applicable Business Plans and/or Disclaimers and compliance with Chapter 6.95 of the California Health and Safety Code.  This effort will be scoped for the inspection of 75 facilities annually.  (CDRL A034)

4.3.21.2  EPCRA Form R Reporting   

Vandenberg Air Force Base (VAFB) has a requirement to prepare & submit a Toxic Release Inventory (TRI) Report Form “R” pursuant to EPCRA and 40 CFR 372.85.    VAFB exceeded the 10,000-lbs. threshold for “otherwise use” of styrene during calendar year 1998 (but took structural exemption).  No Form R reports were required for CY 1999 reporting.  The possibility exists that as many as 18 Form R reports may be required for CY 2000.  This is mainly due to the drastic lowering of reporting thresholds for Persistent Biological Toxics (PBTs).  The materials of concern are, but are not limited to: Asbestos (Friable), Chlorine, Copper and Copper Compounds, Ethylene Glycol, Freon 113, Hydrazine/ Methyl Hydrazine, Lead and Lead Compounds, Mercury and Mercury Compounds, Nickel and Nickel Compounds, Ozone, Silver and Silver Compounds, Polycyclic Aromatic Compounds (PACs), Chromium, Manganese and Manganese Compounds, Polychlorinated Biphenyls (PCBs), Zinc Compounds, and Dioxins.  Form R preparation will occur in accordance with Air Force Installation TRI Reporting Guidance, May 1997, and appropriate non-contradictory EPA guidance for EPCRA Section 313 reporting, except for EPA document 745-R-00-003 dated May 2000 “EPCRA Section 313 Questions and Answers Addendum for Federal Facilities”.  

The intent is to prepare the required form R reports for all TRI materials that VAFB exceeded reporting thresholds in CY 2000.  The bulk of this information will be acquired from the VAFB HAZMART and Centralized Accumulation Point (CAP) facilities.  Some additional information will be prepared by the Contractor based on information provided by the Tenant Organizations, VAFB Contractors and VAFB Blue Suit Operations for which data was not recorded in the HAZMART or CAP records.  (CDRL A024A)

4.3.21.2.1  Data Collection.  

The Contractor shall collect documents, investigate VAFB processes, and perform calculations to use as the basis for developing Form R report(s) for activities during calendar year (CY) 2000.   The Contractor shall evaluate processes to determine if chemicals are coincidentally manufactured.  The Contractor shall include the Space Launch Complexes (SLCs), support contractor operations and all TRI contributing base entities (host, tenant, and contractor) in the investigation and evaluation.  Conduct an analysis of all chemical releases exceeding 1000 lbs. to include each contributing source/process & cumulative totals.  Chemicals exceeding the 10,000 lb. reporting threshold must be clearly delineated (visually, descriptively) in order to account for 100% chemical release.  For this task, analysis must be airtight and shall include all pertinent figures, diagrams, & tables.  

4.3.21.2.2  Report Preparation. 

The report shall be error free, legally sufficient, and provided in hard copy and electronic formats using software provided by the EPA.  Report shall follow EPA & AF reporting guidelines.  Report submittal must be accompanied by supporting documentation to include:   quantitative analysis of all TRI chemical releases exceeding 1000 lbs. during CY00; process flow diagrams that describe “cradle to grave” toxic release tracking/accounting for styrene and for any other TRI chemical exceeding 10,000 lbs, unless otherwise noted; “otherwise use”  of that chemical, pertinent correspondence, release reports & negative declarations, notes, figures, diagrams, tables, & calculations, bibliography with qualifications of preparers, and list of reference materials.  Materials for which the lowest reporting thresholds have been lowered from the 10,000 values will use standards of one tenth the smallest reporting threshold and actual reporting threshold. 

4.3.21.2.3  Report Submittal.  

Copies of completed Form R submittals (electronic & hard) are required at EPA Region 9, CalEPA, HQ AFSPC/CEV and HQ AFCEE/EQT no later than 1 Jul 01.  To meet this deadline, draft Form R(s) (hard copy and electronic) and supporting documentation (hard copy and electronic) shall be submitted to the VAFB POC no later than 1 May 01.  Final Form Rs and supporting documentation shall be submitted, including any changes noted by the VAFB POC, no later than 01 Jun 01. 

4.3.21.3   Risk Management Plan Support.  

VAFBs Risk Management Program recently shifted from Program 3 to Program 2 requirements.  The base used to operate under OSHA Program 3 requirements, but now operates under EPA requirements under Program 2.  This task covers the general AF Risk Management Program and Prevention effort as required for overall operation of VAFB.  Individual contractors operating on VAFB are responsible for their own Program 3 Process Safety Management requirements.  This task requires the review and revision of the Risk Management Plan (RMP), a compliance audit, report of findings, certification of risk prevention program procedures, implementation of any corrective measures, and performance of off-site consequence analyses. (CDRL A013B)

4.3.21.3.1  Review and Revise Risk Management Plan (RMP).  

The Contractor shall review the current VAFB RMP.  The Contractor shall determine if any or all of the following updates are required in accordance with by 40 CFR 68, Subpart G, §68.150 and §68.190 and by 19 CCR, Chapter 4.5, California Accidental Release Prevention Program (CalARP), §2745.1 and §2745.10:

· At least five years within the original submission.

· Within three years of the date that U.S. EPA OES lists a newly regulated substance that is present in a process above the threshold quantity.

· On or before the date the quantity of a regulated substance exceeds the threshold quantity in an already covered process or in a new process.

· Within six months of a change that requires a revision of the Process Hazard Analysis or hazard review.

· Within six months of a change that requires a revised offsite consequence analysis.

· Within six months of a change that alters the Program level that previously applied to any covered process.

The Contractor shall revise the RMP and submit the revised document with backup documentation to the VAFB QAE.  Anticipate 4 revisions during this TO period of performance.  In addition, if a change occurs that makes VAFB no longer subject to the requirement for a RMP, the Contractor shall submit a revised registration to the VAFB POC within 6 months of that change.  (CDRL A013B)

4.3.21.3.2   Compliance Audit of Release Prevention Program.  

In accordance with 40 CFR 68.58, compliance audits are required at least annually.  Audit required elements of the prevention program include Safety Information, Hazard Review, Operating Procedures, Training, Maintenance, Compliance Audits, and Incident Investigation.  At least one member of the audit team must be knowledgeable about the covered process.  The Contractor will perform at least one compliance audit of the prevention program of each Program 2 process on Vandenberg AFB.  The Contractor will conduct the compliance audit in accordance with the following requirements:

4.3.21.3.2.1  Audit

The Contractor shall develop an appropriate audit checklist.  It shall be submitted to the Environmental Management Flight, 30 CES/CEV, for approval, prior to auditing the Program.  The Contractor shall verify the seismic integrity of critical Program 2 process equipment if it has exceeded the every three years window in accordance with 19 CCR, Chapter 4.5, California Accidental Release Prevention Program (CalARP).  The Contractor shall develop a report of findings to include an appropriate response to each finding.  (CDRL A024B, A024C)  

4.3.21.3.2.2  Corrective Measures
The Contractor shall support the implementation of corrective measures as required to meet 40 CFR 68 and 19 CCR, Chapter 4.5.  The contractor will submit a report to confirm that identified discrepancies are corrected and that procedures are in place to prevent any recurrence.  (CDRL A024D)

4.3.21.3.3  Program Certification 

The Contractor will provide written certification verifying that prevention program procedures and practices developed in accordance with 40 CFR 68 and 19 CCR, Chapter 4.5, §2755.6, are adequate and being followed and that the prevention program is in compliance.  (CDRL A024E)

4.3.21.3.4  Consequence Analyses

The Contractor will perform offsite consequence analyses that may be required in conjunction with changes in the types and quantities of regulated substances that are stored on Vandenberg AFB in accordance 40 CFR 68, Subpart A, §68.12, and 19 CCR, Chapter 4.5, §2735.5.  The Contractor shall provide documentation and a written summary of results.  (CDRL A024F)

4.3.21.3.5  Base RMPs 

The Contractor will update base plans that address compliance with the provisions of 40 CFR 68 and 19 CCR, Chapter 4.5 as may be required by regulatory changes or by the compliance posture of Vandenberg AFB.  Anticipate 45 updates. (CDRL A013B)

4.3.21.3.6  Support Inspections  

The Contractor will support inspections of the federal and California Accidental Release Prevention Programs as may be conducted by the U.S. EPA or the Certified Unified Program Agency (CUPA).  Support will include providing technical expertise on programs and processes inspected, written summaries of inspections and inquiries, and summary of findings.  (CDRL A024G)  

4.3.2 Not Used.

4.3.3 Petroleum, Oil, Lubricants (POL) and Other Storage Tank(s) Management.

The contractor is responsible for maintaining an accurate, current electronic inventory of all ASTs and USTs per the requirements of AFI 23-204, paragraph 3.6.2.  Annually, prior to the 1 March deadline for submission of base Business Plans to Santa Barbara County, the contractor will reconcile the Business Plan database with the AST/UST Inventory and ensure consistency as to tank location, size, commodity and Chemical Abstract Service (CAS) number, and contact information.  The contractor will perform a similar reconciliation upon notification of the installation, removal, or deactivation of any AST/UST.  Inconsistencies between the Business Plans and the AST/UST Inventory will be resolved by the contractor through coordination with the VAFB owner/operator.  (CDRL A013A)  

4.3.24     -- 4.3.29  Not Used.

4.3.30  -- 4.3.31  Reserved.  

4.3.32  -- 4.3.48  Not Used.  

4.4 Not Used.  

4.5 miscellaneous deliverables

4.5.1 Reserved.  

4.5.2 Not Used.  
4.6 not used. 

4.7 not used.  

5. DATA MANAGEMENT

Collect, prepare, publish, and distribute the data in the quantities and types designated on the Contract Data Requirements List (CDRL).  Designate a focal point who shall integrate the total data management effort and manage changes, additions or deletions of data items.  Identify items to be added, recommend revisions or deletion of items already listed on the CDRLs as appropriate and maintain the status of all data deliverables.

6. GOVERNMENT POINTS OF CONTACT

VANDENBERG QUALITY ASSURANCE EVALUATOR

Duane G. Wolfe, 30 CES/CEVC

806 13th St., Bldg. 7015, Suite 116

Vandenberg AFB, CA 93437-5242

Tel. DSN: 276-0016 / (805) 606-0016

Fax DSN: 276-6137 / (805) 606-6137

Email: duane.wolfe@vandenberg.af.mil

VANDENBERG TECHNICAL POINT OF CONTACT

Pat Maloy, 30 CES/CEVCC

806 13th St., Bldg. 7015, Suite 116

Vandenberg AFB, CA 93437-5242

Tel. DSN: 275-0544 

Fax DSN: (805) 734-1339

Email: patrick.maloy@vandenberg.af.mil

AFCEE CONTRACTING OFFICERS REPRESENTATIVE

Laura Maxwell, HQ AFCEE/EQT

3207 North Road 

Brooks AFB, TX 78235-5363

Tel. DSN 240-4218 / (210) 536-4218

Fax DSN 240-4254 / (210) 536-4254

Email: laura.maxwell@hqafcee.brooks.af.mil  

AFCEE CONTRACTING OFFICER

Brenda Dillard, 311 HSW/PKVAB

3207 North Road

Brooks AFB, TX 78235-5363


Tel.  (210) 536-6381

Fax  (210) 536-6408

Email: brenda.dillard@hqafcee.brooks.af.mil

ENVIRONMENTAL FLIGHT FINANCE

Richard May, 30 CES/CEV

806 13th St., Bldg. 7015, Suite 116

Vandenberg AFB, CA 93437-5242

Tel. DSN: 275-0577 / (805) 605-0577

Fax DSN: 276-6137 / (805) 606-6137

Email: richard.may@vandenberg.af.mil

VANDENBERG BASE FINANCE

Kathy Blakeslee, 30 CPTS/FMFL

1031 California Blvd, Building 11777, Suite A107

Vandenberg AFB, CA 93437

Tel. DSN: 276-4037 / (805) 606-4037

Fax DSN: 276-9147 / (805) 606-9147

Email: kathy.blakeslee@vandenberg.af.mil

7. ABBREVIATIONS, ACROnYMS, AND TERMS

As specified in the basic SOW.  

