STATEMENT OF WORK


BASELINE RISK ASSESSMENT


III.  STATEMENT OF WORK


The contractor shall prepare a Baseline Risk Assessment that shall identify and characterize the toxicity and levels of hazardous substances present, contaminant fate and transport, the potential for human and environmental exposure, and the risk of potential impacts or threats on human health and the environment (including both flora and fauna).  The Risk Assessment will provide the base for determining whether or not remedial action is necessary and a justification for performing any remedial action that may be required.


The PRPs will perform the Remedial Investigation/Feasibility Study (RI/FS) at this site. Therefore, the contractor must identify any data required for the Risk Assessment that the PRPs should collect as part of the RI/FS.


The contractor shall review the Expanded Site Investigation prepared for this site by the ___ in ___.  This document includes a Preliminary Health Assessment. The contractor shall prepare a technical memorandum which identifies data gaps in this health assessment and any other data needs that are required to compete the Baseline Risk Assessment.  This memorandum shall be submitted to EPA prior to the RI/FS scoping meeting with the contractor, PRP, and EPA.


The procedures to perform a Baseline Risk Assessment for human health are outlined in EPA’s Risk Assessment Guidance for Superfund:  Human Health Evaluation Manual Part A (RAGS), dated 12/89.  These procedures are outlined below and must be followed by the Contractor.  Other resources that the Contractor must utilize when performing the Baseline Risk Assessment include:


EPA’s Superfund Exposure Assessment Manual (SEAM)


Exposure Factors Handbook Dated 03/89


Integrated Risk Information System (IRIS)


Health Effects Assessment Summary Tables (HEAST) which are updated quarterly


Interim Final Risk Assessment Guidance for Superfund- Environmental Evaluation Manual, dated 03/89.


3.1  Human Health and Risk Assessment Components


The Risk Assessment process is divided into the four components listed below.  During the scoping of the Baseline Risk Assessment, the Contractor shall discuss with EPA the format of the Baseline Risk Assessment Report as well as the information sources to be utilized during the Baseline Risk Assessment.  In addition, the contractor shall meet with EPA and the PRP in a RI/FS scoping meeting and review the RI/FS workplan to ensure that the PRP collects such data as is necessary for the Risk Assessment.


3.1.1  Contaminant Identification and Documentation


The Contractor shall review the information that is available on the hazardous substances present at the Site, including data from the pending RI, and shall identify the contaminants of concern.  The contaminants of concern are not cho
